

APPENDIX.

	Brought forward	£520	0	0
Clerk of the Supreme Court's office—whitening, ceiling, colouring walls, painting wood work and renewing stove.....		5	0	0
Clerk of Central Circuit Court's office, as above.....		5	0	0
Sessions Court—whitening, ceiling, colouring walls, and partial painting to wood work.....		7	0	0
Jury Room—repairing plastering of ceiling, whitening the same, colouring walls, &c.....		5	0	0
Police office—whitening, ceiling, repairing plastering, colouring walls & painting wood work.....		5	0	0
Lobby or Waiting Room,—the same as above.....		3	0	
Gaoler's apartments—whitening, colouring, painting, renewing floor of Kitchen and Lobby, repairing and resetting Kitchen range, &c.		11	5	0
Prisons—sundry repairs.....		3	10	0
General repairs to locks, doors, sashes and fastenings throughout the building		4	10	0
Proposed alteration for the better communication from the prisons to the Court hall.....		18	0	0
Entrance Gates—west end, renewing.....		5	0	0
		£592	5	0

Proposed that the present Entrance to the Court House on the south east front be stopped, from its affording every facility to evil disposed persons to have communication with the prisoners, and to avoid this a partial remedy has been applied by fastening the windows of the passage in front of the cells and thereby preventing that circulation of air which is much required for the preservation of the health of the prisoners—it is now suggested that it be removed to the western extremity of the north front at an additional expense to that already provided for renewing the stairs, lobby, &c. of.....

50 0 0

Total £642 5 0

(Signed)

JAS. ALLEN, *Clerk of Works*

Royal Eng. Department.

PATRICK KOUGH, *Builder.*

Newfoundland, 31st July, 1833.

[COPY.]

Saint John's, 20th February, 1834.

SIR, Having surveyed and minutely examined the Court House Building in this Town, including the apartments occupied by the High Sheriff and Gaoler, the Prisons, offices, and surrounding Fences, and not perceiving any essential difference in the state of the Buildings now, and when surveyed and reported on by us on the 4th and 17th of July last, we therefore beg leave to refer you to that report and to the estimate made thereon, remarking, that on the whole, the Buildings appear to be now in somewhat better condition, having had some partial repairs, during last autumn.

With reference to the proposed alterations of Entrance Doors &c. recommended in a note on the accompanying estimate it is now further suggested, that the proposed Gallery extending along the north front, should be entirely closed in, roofed, rough boarded and clapboarded in similar manner to the building generally; to have large sashes and frames corresponding with, and opposite to, those in the Court Hall. This would certainly be an improvement, as it would greatly facilitate the entrance to the various Offices, whilst at the same time it would effectually cut off all communication between the Public and the Prisoners who might be confined in Gaol; it would incur an additional expense of £70, making an aggregate amount of £712. 5. 0. with these repairs, and on common and ordinary care being taken to prevent the wet from penetrating through the Roof or clapboarded, there is no reason to suppose that the Building would not last for sixty years.