
fach of them, in running order, on or before the first day of

May, 1891, by which dale the Company hereby agree to com-
plete and equi p the said sections in conformity with this con-

tract, unless prevented by the act ofGod, the Queen's enemies,

intestine disturbances, epidemics. Hoods, or other causes

beyond the control of the Company. And in case of the

interruption or obstruction of the work of construction

from any of the said causes, the time lixed for the comple-
tion of the railway shall be extended for a corresponding
period.

^ >

5. The Company shall pay to the Government thecost, ac-

cording to the contract, ot the portion of railway, 100 miles in

length, extending from the city ol Winnipeg westward, up to

Ihe time at which the work was taken out of the hands oi the

contractor and the expenses since incurred by the Govern-
ment in the work of construction, but shall have the right

to assume the said work at any time and complete the same,
paying the cost of construction as aforesaid so far as the

same shall then have been incurred by the Government.

6, Unless prevented by the act of God, the Queen's
enemies, intestine disturbances, epidemics. Hoods or other
causes beyond the control of the Government, the GoA^ernment
shall cause to be comple^^ed the said ]>ake Superior section,

by the dates fixed by the existing contracts for the construc-

t:on thertof; and shall also cause to be completed the
portion of the said Western section now under contract,

namely, from Kamloops to Yale, within the period lixed by
the contracts therefor, namely, '

y the thirtieth day of June,
1885 ; and shall also cause to be completed, on or before the
first day of May, 1891, the remaining portion of the said

Western section, lying between Yale and Port Moody, which
shall be constructed of equally good cpiality in every respect

wuth the standard hereby created ior the portion hereby
contracted for. And the said Lake Superior section, and the
portions of the said Western section now under contract, shall

be completed as nearly as practicable according to the
specifications and conditions of the contracts therelor, except
in so iar as the same have been modified by the Government
prior to this contract.

7. The RailvA^ay constructed under the terms hereof shall

be the property of the Company : and pending the comple-


