

Execute Volume Testing

- Execute volume testing scripts
- Monitor results
- Tune system to meet performance criteria

Obtain approvals

- Technical approval
- Functional approval
- QA reviews

System Configuration and Customization Segment

- (PS Technical Analyst: Approx. 20 days)
- (PS Functional Analyst: Approx. 5 days)
- (PS Software Developer: Approx. 20 days)

These resources will participate in the following activities:

Application Interfaces

- Perform design walk through

OA Interfaces

- Install and set up OA interfaces
- Prepare OA test plans and test data
- Test OA interfaces
- Review results and revise SW decision if required

Package Configuration

- Setup/Enter tree structure

Customize PeopleSoft HRMS for Department

- Code new functions
- Test new functions

2.2 Constraints

2.2.1 Qualifications

The successful bidder (s) must demonstrate certification as a PeopleSoft HRMS Implementation Partner, verifiable by PeopleSoft Inc.

2.2.2 Subcontracting

Indicate whether it is proposed that any parts of this assignment will be subcontracted out to other individuals and/or organizations. If so, provide details of each such individual or organization, and the components of the project which will be assigned to each.