

yearly, and shall pay over to the Company the interest received upon securities deposited, the whole until default in the performance of the conditions hereof, or until the repayment of the deposit, and shall return the deposit to the Company on the completion of the railway, according to the terms hereof, with any interest accrued thereon.

3. The Company shall lay out, construct and equip the said Eastern section, and the said Central section, of a uniform gauge of 4 feet 8½ inches; and in order to establish an approximate standard whereby the quality and the character of the Railway and of the materials used in the construction thereof, and of the equipment thereof may be regulated, the Union Pacific Railway of the United States as the same was when first constructed, is hereby selected and fixed as such standard. And if the Government and the Company should be unable to agree as to whether or not any work done or materials furnished under this contract are in fair conformity with such standard, or as to any other question of fact, excluding questions of law, the subject of disagreement shall be from time to time referred to the determination of three referees, one of whom shall be chosen by the Government, one by the Company, and one by the two referees so chosen, and such referees shall decide as to the party by whom the expense of such reference shall be defrayed. And if such two referees should be unable to agree upon a third referee, he shall be appointed at the instance of either party hereto, after notice to the other, by the Chief Justice of the Supreme Court of Canada. And the decision of such referees, or of the majority of them, shall be final.

4. The work of construction shall be commenced at the eastern extremity of the Eastern section not later than the first day of July next, and the work upon the Central section shall be commenced by the Company at such point towards the eastern end thereof on the portion of the line now under construction as shall be found convenient and as shall be approved by the Government, at a date not later than the 1st May next. And the work upon the Eastern and Central sections, shall be vigorously and continuously carried on at such rate of annual progress on each section as shall enable the Company to complete and equip the same and