
a Victoria Sessional Papers (No. 21)

fixed by Order in Council and according to descriptions, and to be approved by the
Governor in Council * * such subsidy to be payable by instalments, on the
completion of each section, of not less than ton miles of railway proportionate to the
value of the pcrtion s0 completed in comparison with the whole work undertaken, to
be established by the Report of the said Minister of Railways and Canais. Provided
always that the granting of such subsidy, shall be subject to such conditions for
securing such running powers or traffic arrangements and other rights as will afford
all reasonable facilities and equal mileage rates to all railways connecting with that,
so subsidized, as the Governor in Council may determine."

And, Whereas, the International Railway Company has established, to the s;atis-
faction of the Governor in Council, its ability to complote the said railway within a rea-
sonable time, to be fixed by Order in Council, such time having been fixed as follows:-
Twenty-nine miles of saidroad, east of the Village of Lennoxville, on or before the
lst day of August, A.D , 1883; the sixteen miles east of "Lake Iegantic on, or before,
the 1st day of November next (1883); and the four miles between Lennoxville and
Sherbrooke on or before the 25th day of May of the year 1887. And, Whereas, the
Governor in Council bas duly approved of the descriptions and specifications hereto
annexed marked " A: "

Now, this Agreement Witnesseth that, in consideration of the said subsidy, to be.
paid in the manner aforesaid, the International Railway Company covenants and
agrees to, and with Her Majesty, Her heirs and successors, in manner following, that
is to say:-

1. That the Company shall, and will, well, truly and faithfully make, build, con-
struet and complote a lino of railway from Sherbrooke, in the Province of Quebec, to
the international boundary lino, in connection with the extension of this road
through the State of Maine, to connect with New Brunswick, at or near, Vance,
borough or south of that point, the points and approximate route and course being
shown on the map hereunto annexed, marked " B,"* and all bridges, culverts and
works appurtenant thereto, and will build, construct and complote the said lino of
railway, bridges, culverts, works, and all engineering services, whether in the field
or in preparing plans, or doing other office works, to the entire satisfaction of the
Governor in Council.

2. That the Company shall, and will, locate and constructthe said lino of railway
on as straight a course as practicable, between Sherbrooke and the international
boundary lino, with ouly such deviations as may seem absolutely indespensable to
avoid serious engineering obstacles and as shall be allowed by the Governor in
Council.

3. That the gradients and alignments shall be the best that the physical featurea
of the country will admit of, without involving unusually or unnecessary heavy
'works of construction, with respect to which the Governor in Council shall decide.

4. That the Company shall, and will, furnish profiles and plans of the whole line
of railway, before the work is commenced, and such profiles and plans shall be ap-
proved of by the Minister of Railways and Canals, if not already deposited and
approved of by the Minister of Railways and Canals, and before any payments are
Made, the company shall furnish sucih other returns as may be required by the
linister of Railways and Canals.

5. That the said Company having commenced the works em braced in this agree-
ment shall complote the same by the days and times following, that is to say -
Twenty-nine miles east of the Village of Lennoxville, on or before tho lst day of
August, 1883; the sixteen miles east of Lake Megantie, on or before the lst
day of November, 1883, and the four miles between Lennoxville and Sherbrooke, on
or before the 25th day of May of the year 1887; time being declared to be material
and of the essence of this contract, and in default of such completion as aforesaid on
or before the last mentioned date, the company shall forfeit all right, claim or demand
to any and every part of the subsidy remaining unpaid, as also to any monies what-
ever, which may be, at the time of the failure of the completion as aforesaid, due and
Owing to the Company.

*Not printed.
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