

SCHEDULE OF QUANTITIES AND PRICES.—*Concluded.*

to Savona's Ferry.
th the excavation,
ording to General

rdonk.
r, 1879.
35.

nd out at contract

ates. Amount.

\$ cts.	\$ cts.
30 00	750 00
40 00	200 00
50 00	250 00
0 06	600 00
1 75	175,000 00
0 75	37,500 00
0 27	810,000 00
0 20	400 00

60 00	15,000 00
20 00	2,000 00
15 00	1,500 00
10 50	103,000 00
10 00	50,000 00
8 00	40,000 00
5 00	5,000 00
5 50	5,500 00
2 75	41,250 00

18 00	9,000 00
2 75	2,750 00
00 00	16,000 00
00 00	8,000 00
00 00	5,000 00
00 00	3,500 00
00 00	2,100 00

0 50	500 00
0 40	20,000 00
0 30	4,500 00
0 30	15,000 00
0 25	12,500 00

Description of Work.	*Approximate Quantities.		Rates.	Amount.	
Brought forward.....			\$ cts.	\$ cts.	
Piles driven (see clause 40 of specification)....	L. feet.	10,000	Per l. ft.	0 40	4,000 00
Round timber for crib wharfing, not less than 12 inches in diameter	do	10,000	do	0 25	2,500 00
Flatted timber in road diversion culverts, 12 in. thick.	do	10,000	do	0 30	3,000 00
Plank	Ft. B.M.	200,000	Per M.	35 00	7,000 00
Wrought iron.	Lbs.	50,000	Per lb.	0 12	6,000 00
Cast iron	do	10,000	do	0 10	1,000 00
Ties	No.	100,000	Each.	0 25	25,000 00
Carriage of rails and fastenings, from lower end of section, including all handling.....	Tons.	4,000	Per ton.	3 00	12,000 00
Track-laying.....	Miles.	42	Per mile.	300 00	12,600 00
Ballasting	C. yards	130,000	Per c. yd	0 27	35,100 00
Setting points and crossings.	No.	25	Each.	30 00	750 00
Public road level crossings, comprising timber cattle guards, planking, small timber cul- vert under approaches, and notice-boards, complete.....	do	2	do	200 00	400 00
To cover work which possibly may be required under clauses 18, 43 and 91 of General Specification, short quantities, cofferdams, contingencies, etc., say \$250,000.....					250,000 00
Total.....					1,746,150 00

Operations had not commenced at end of March, 1880.

*NOTE.—Some of the quantities printed in this column are estimated from preliminary location measurements, and may be considered roughly approximate. Other items are simply conjectured and placed herein for the purpose of obtaining rates.

CONTRACT No. 64.

TEMPORARY BRIDGE over Red River.—The contract embraces the furnishing of all the necessary plant, materials and labour required in building a pile trestle bridge over the Red River at Winnipeg, the structure to be completed and made ready to receive the rails.

Name of contractors Ryan, Whitehead & Ruttan.
Date of contract..... 18th March, 1880.
Date for completion..... 15th May, 1880.

Amount of contract \$7,350 00
Amount paid on account Nil.