CD/782
Appendix II
page 19

- (c) data about each facility:
 - name, postal address, geographical location,
 - method of destruction;
 - end-products; a standard of warman a series and daily described to some
 - layout plan of the facility,
- technological scheme;
 - operation manuals,
- method of storage and volume of the facility's storage, estimated by types and quantities of chemical weapons,
- types and quantities of chemical weapons kept at the storage during each destruction period,
 - the system of verification;
- safety measures in force at the facility,
 - living and working conditions for the international inspectors.

4. Review of detailed plans for the destruction of chemical weapons

- (a) On the basis of the detailed plan for destruction and proposed measures for verification submitted by the State Party, and as the case may be, on experience from previous inspections and on the relevant agreement(s) on subsidiary arrangements, the Technical Secretariat shall prepare before each destruction period, a plan for verifying the destruction of chemical weapons, consulting closely with the State Party: Any differences between the Technical Secretariat and the State Party should be resolved through consultations. Any unresolved matters shall be forwarded to the Executive Council 1/ for appropriate action with a view to facilitating the full implementation of the Convention.
- (b) The agreed combined detailed plans for destruction and verification plans, with an appropriate recommendation by the Technical Secretariat, will be forwarded to the members of the Executive Council for review. The members of the Executive Council shall review the plans with a view to approving them, consistent with verification objectives. This review is designed to determine that the destruction of chemical weapons, as planned, is consistent with the obligations under the Convention and the objective of destroying the chemical weapons. It should also confirm that verification schemes for destruction are consistent with verification objectives, and are efficient and workable. This review should be completed [60] days before the destruction period.

^{1/} The role of the Executive Council in the review process will need to be reviewed in the light of its composition and decision-making process.