

SCHEDULE OF QUANTITIES AND PRICES.—*Concluded.*

Description of Work.	* Approximate Quantities.			Rates.	Amount.
Brought forward				\$ cts.	\$ cts.
Plank					
Wrought iron	Ft. B.M.	20,000	Per M.	25 00	500 00
Cast iron	Lbs.	3,000	Per lb.	0 20	600 00
Ties	do	500	do	0 20	100 00
Carriage of rails and fastenings, from lower end of section, including all handling	No.	75,000	Each.	0 30	22,500 00
Tracklaying	Tons.	3,000	Per ton.	1 00	3,000 00
Ballasting	Miles.	30	Per mile	300 00	9,000 00
Setting points and crossings	C. yds.	100,000	Per c. yd.	0 30	30,000 00
Public road level crossings, comprising timber cattle-guards, planking, small timber culvert under approaches, and notice-boards, complete	No.	20	Each.	25 00	500 00
To cover work which possibly may be required under clauses 18, 43 and 91 of General Specification, short quantities, cofferdams and contingencies, add, say, \$250,000	do	7	do	50 00	350 00
Total					250,000 00
					2,056,950 00

Operations had not commenced at end of March, 1880.

* NOTE.—Some of the quantities printed in this column are estimated from preliminary location measurements, and may be considered roughly approximate; other items are simply conjectured and placed herein for the purpose of obtaining rates.

unction Flat. The
renovation, grading,
eral Specification.

onk.
1879.
1884.

d out at contract

Rates.	Amount.
\$ cts.	\$ cts.
40 00	8,000 00
50 00	500 00
100 00	1,000 00
0 05	500 00
1 60	320,000 00
0 80	80,000 00
0 30	750,000 00
0 40	800 00
05 00	42,000 00
12 00	180,000 00
7 00	70,000 00
4 00	120,000 00
3 00	3,000 00
6 00	6,000 00
2 00	40,000 00
10 00	5,000 00
1 00	1,000 00
00 00	15,000 00
00 00	78,000 00
00 00	2,100 00
00 00	4,200 00
00 00	1,400 00
00 00	1,400 00
0 40	400 00
0 40	2,000 00
0 30	300 00
0 30	300 00
0 40	4,000 00
0 25	2,500 00
0 30	3,000 00