

Contract Description	Date	Contractor	Locations	Start	End	Days	Amount	No. 1 accepted
Glangarry Station to Concord & Mill Rivers, Mill Brook, Gairlock &c. (22 miles)	April 23	J. A. Marshall, A. McDonald, C. A. Baird, Daniel Fraser, Robert Gordon, Donald Murry	White Hill, New Larig, Rockland, Glangarry, do, New Larig	May 28, May 26, May 30, June 1, do, do, May 28	May 31, May 30, June 1, do, do, do, May 28	1, 2, 3, 4, 5, C	125 00, 148 00, 148 00, 156 00, 158 00, 159 00	No. 1 accepted
Westville to West River, serving W. O.'s Alma & Green Hill. (9 miles)	April 23	R. B. Munro, A. T. Munste, Daniel Munro	West River, Green Hill, Westville	May 25, June 2, May 23	May 29, June 3, May 28	1, 2, 3	128 00, 200 00, 273 00	No. 1 accepted
Middle Musquodoboit to Higgin's Settlement, serving offices Newcomb's Corner and Higgin's Settlement.	April 26	A. J. McCabe, G. McLeod, A. T. McCurdy, R. A. Kaulback	Musquodoboit, Mid. do, Musquodoboit, do	May 11, June 2, May 27, May 26	May 14, June 3, May 23, do	1, 2, 3, 4	49 00, 50 00, 52 00, 60 00	No. 1 accepted
Albert Bridge to Mira Gut. (7 miles)	April 26	Thomas Burke, Robert Martin	Albert Bridge, Sydney	May 17, May 6	May 19, May 10	1, 2	52 00, 65 00	No. 1 accepted
Liverpool to Annapolis. (68 miles)	May 14	James Ritchie, T. Walsh, H. Kilcup, Blair Davison, Andrew King, N. Gavaza, H. Kilcup, Hugh Kerr, T. S. Lindsey	Liverpool, Annapolis, Kentville, Londonderry, Halifax, Annapolis, Kentville, Annapolis, Antigonish	May 27, May 28, May 30, do, do, June 1, June 2, June 3, May 30, June 3, May 31	June 1, June 3, do, do, do, June 1, June 3, do, June 3, June 3	1, 2, 3, 4, 5, 6, 7, 8, 9	1436 00, 1500 00, 1600 00, 1800 00, 2000 00, 2000 00, 2400 00, 2400 00, 3000 00	No. 1 accepted