
APPENDIX "A "

APPENDIX No. 1

'The following are the numbers of underground lines leaving the central ex-
change on the varions routes:

Western route (red on plan.................720
'IEastern route (brown on plan)...................384
'Tramway route (yellow on plan)...............408
'King street route (green on plan)..............312
'Dykie road route (blue on plan)...............384
'Bond street route (purpie on plan). ............ 312

'2,520

'The number of underground lines taken to various points is shown in figures on
the plan. Tlms 264 lines are taken as far as Hlove townt hall; 120 as far as the town
depot, Hlove; and 48 as far as St. Phulip's church, Hlove. On the eastern route it is
proposed to take 24 lines as far as Devonshire Place; 96 as far as Paston Place; 36
as far as Sussex Square; and 24 as far as the gas works.

'-The total mileage provided cornes to 2,300 miles of metallic circuit, equal to
more than an average of one mile for each subscriber. In ahl probahility this is in
excess of what would be required, as the National Telephone Company lines do nlot
exceed an average of three-quarters of a mile.

'The cables would consist of copper wires, insulated with paper and covered with
lead, so as to make a compact, strong and air-tight cable possessing the electrical
properties most suitable for telephonic transmission. They would be drawn into the
iron pipes, and would be tapped for distributing purposes at manholes or equivalent
devices placed at proper intervals.

'The overbead distributing wires would he of silioium. bronze weighing 40 lbs.
to the mile and of great tenacity. The junction wires to the branch exchanges would
be of hard-drawri high-conductivity copper, weighing 100 lbs. to the mile, supported
on stout creosoted Norwegian red fir poles furnished wîth cross arms of American oak
and porcelain insulators. The whole of the construction work would be in conformity
with the specification annexed to the post office license.

'The instruments would be of handsome design and best workmanship, similar
to those now being supplied to the Corporation of Glasgow for the purposes of their
exehange. Each instrument would bear the arms and motto of the Brighton corpora-
tion. If desired, sample instruments can be forwarded from Glasgow for the in-
spection of the telephone committee.

'The following construction estimate is based on recent experience in Glasgow,
and it prices are consequently quite up-to-datýe. -As the price of iron is showing a
downward. tendency, a saving on the estimate might be made in respect to the con-
duits and some other items.

Construction Estimate.

'2,080 instruments, at 55s. 6d... ........ 5,772 0 o
'Conduits with manholes.. ... 6,600 O O
'Restoration of roadways and footpaths. . ........ 2,734 0 0
'M[ain cable, including drawing in and jointing.......,841 0 0
'Branch cable, and laying..............2,000 '0 O
'Switchboards, one for 2,550 lines and four for 50 lines

each.....................4,000 0 0
'200 distributing poles and standards, nt £12......2400 O 0
'450 miles of overhead distributing wire, at £8. . .. 3,600 0 0
'Carting and distributing material...........300 O O
Toole.......................i1o0 o


