

FEDMARK

Federal Sources, Inc.

FED500 Section

Updated through : SEPTEMBER 1994

PROGRAM : TSSC II

UPDATE : 09/07/94

DEPT : TRANSPORT

AGENCY : FAA

STATUS : Proposals are under review.

ESTIMATED VALUE (\$000'S) : 400000

PHASE : 3 - Proposals submitted

DURATION/TYPE :

Three year base with two two-year options. Cost plus fixed fee, level of effort.

LIB DATES

REFERENCE NUMBERS

PROGRAM OFFICE

N DRAFT : 08/15/93

RFP : DTFA0194R00004

FAA ANS-110

Y DPA : 11/04/93

DPA : 94-0024

Washington, DC 20591

Y RFP : 03/07/94

APR IN DATABASE: YES

Gil Mauck

N PROPS : 08/04/94

CONTRACT1 : DTFA0188C00039 202-267-3023

N AWARD : / /

CONTRACT2:

BUDGETS (000's)

SPENDING (000's)

CONTRACT OFFICE

1994 : 0

1990 : 70,470

FAA

1995 : 0

1991 : 93,219

800 Independence Ave. SW

1996 : 0

1992 : 12,185

Washington, DC 20591

1997 : 0

1993 : 56,851

Libby Strugatch

1998 : 0

1994 : 0

202-267-3643

DESCRIPTION

The Federal Aviation Administration (FAA) is recompeting their Technical Support Services Contract (TSSC). The TSSC supports the FAA's nine regions and the Aeronautical and Technical Centers for construction/modification of facilities and installation of the National Airspace System Plan.

SERVICE

Support services include site preparation, environmental remediation, equipment installation and test, hands-on testing, and equipment modifications. Work under the TSSC is issued to the contractor via a work release which may cover any portion of the "hands-on" effort necessary to complete a particular project. Work releases are issued and managed by headquarters for work which is national in scope or in the more common form, issued and managed by and for individual regions.

Approximately 70% of the estimated cost will be consumed by Davis-Bacon non-FIP type construction work. This includes the selection, planning, and preparation of sites or buildings for equipment installations. Therefore, the FAA estimates that not more than 30% of the funds is sufficient for installation and test services to be expended for NAS modernization equipments and systems. Of the NAS equipments and systems to be installed, approximately