

*v—Deadlines for the completion of construction work and for handing over the buildings and installations*

1. Buildings set forth in Section I will be completed as expeditiously as possible. Every effort will be made to have these buildings completed two months prior to the commencement of training in 1974.
2. The structures set forth in Section II will be completed as quickly as possible but consistent with sound engineering practices. Every effort will be made by the Department of National Defence to have all structures completed prior to the commencement of training in 1974.